

## **Professional Services - Contract Task Order**

The Contractor hereby agrees to perform the work detailed below in accordance with all the terms and conditions of the Contract referenced below. The Contractor shall furnish the necessary facilities, professional, technical and supporting personnel required by this Task Order as detailed below.

Contract No. S16083	Task Order No.	18
Contractor: RSM US LLP	SAP Requisition No. (Attach Purchase Requisition)	<u> 2000 19238</u> ition Form)
Description: Follow-up Services on Management Ac		
	tinue in effect through	06/30/18 without Board Approval)
Compensation: (check one) ☐ T&M ☐ CP	FF 🗆 FFP	
Task Order Value:		FFP \$ 12,000.00
	Travel (N	NTE)
	TOT	'AL: \$ 12,000.00
(To be completed by Contracts Administ Contract Value available to authorize	trator) e this Task Order:	\$1,583,500.
Funding Information: (Check funding sources)  Federal Funds: FTA/Transit or CalTrans Local Assistance Program  X Other: VTA Transit Enterprise local states.	FHWA/Highways Measure A sales tax revenues	State Funds MBTIP Funds
COMPENSATION: For the complete and satisfactor contractor shall be paid in accordance with the compensation	ory performance of services under n provisions in the Master Contra	
Scope of Services: (check one)		
X See details below of Scope		
See attached Scope of Services		
Following completion of the specified completion peri corrective actions committed to by management on Au internal audits and assessments. This process includes implementation, and providing a written report on the close the loop on each project being followed up on.	nditor General recommendations from s gathering documentation and eviden	n previously-completed ace to substantiate
Key Personnel: List additional Personnel authorized to pro  X See details below of Personnel (Name/Cla  See attached List of Personnel (Name/Cla	lassification)	der. (check one)
Bill Eggert, Director and VTA Aud Corey Saunders, Risk Advisory Service Lily Rogers, Risk Advisory Service Other VTA management-approved	rvices Partner es Supervisor	ired



Subcontractors: List additional Subcontractors authorized See details below of Subcontractors (Indicates See attached List of Subcontractors (Indicates See attached List of Subcontractors)	cate SBE/DBE status)
None.	
Approvals: Group/Project Manager is required to obtain OS  OS&DR: SBE/DBE Goal NSG %  (Specifically established for this Task Order)	&DB's signature prior to submitting to Contracts.  7/05/17  OS&DB Manager  Date  TUL 20,2017
Task Manager Date	Group/Project Manager Date
Project Director or Division Chief Date (Required for all SVRT Agreements)  Carolyn Targas 83/7  Reviewed by Contracts Administrator Date	Capital Projects Group Date
Santa Clara Valley I Vansportation Authority  By:    Date   Date	Contractor occusigned by:  By: 8/4/2017  59414A38817942F Date
Name (print): Title: Contracts Manager	Name (print): Bill Eggert Title: Director