

### ADDENDUM NO. 3

**DATE:** October 27, 2020  
**TO:** All Prospective Bidders  
**FROM:** Elena Lazo – Buyer II  
**SUBJECT:** Addendum No. 3 – IFB P20148 – SVBX-BART FOLLOW-ON CISCO SYSTEM SPARES

---

Certain revision, additions, and modifications are hereby incorporated into the Invitation for Bid (IFB) documents. Bidder must sign BID FORM 1-A – ACKNOWLEDGEMENT OF ADDENDA to indicate receipt of Addendum. Please list each Addendum received, sign, date, and submit with your bid in order for your bid to be accepted.

The Change is as follows:

1. Replace the Bid Form 1-B Contractor Price Sheet – Attachment 1, IFB P20148, SVBX-BART Follow-on Cisco System Spares, September 23, 2020 to its entirety with the Bid Form 1-B Contractor Price Sheet – Attachment 1, IFB P20148, SVBX-BART Follow-on Cisco System Spares, October 26, 2020 to reflect the direct Cisco replacement part number for obsoleted parts for items 185, 186, and 187. Also, added item #249A, Power Supply for Ethernet Switch.

Please download and use the Bid Form 1-B Contractor Price Sheet – Attachment 1, IFB P20148, SVBX-BART Follow-on Cisco System Spares, with the date of October 26, 2020 to submit your Sealed Bid. Please submit your seal bid no later than November 10, 2020 at 2:00 PM, P.T.

2. Replace the SOW to its entirety with the corrected Part List, Scope of Work – Revision 1, attached hereto.

**SCOPE OF WORK – REVISION 1  
P20148  
SVBX- BART FOLLOW-ON CISCO SYSTEMS SPARES**

**A. INTRODUCTION AND OVERVIEW:** The Contractor must be an authorized reseller of Cisco Systems, Inc. (“Cisco”), to furnish various Cisco Systems components requested by BART as spare parts for the SVBX, BART Follow-on Cisco Spare Parts project identified below (Section B. List of Deliverables) to VTA.

**B. LIST OF DELIVERABLES:**

Contractor will provide VTA with the deliverables set forth below.

<b>Item</b>	<b>Description</b>	<b>Manufacturer's Name</b>	<b>Part #</b>	<b>Order Quantity</b>
183	Multimode SFP	Cisco	ONS-SE-G2F-SX	4
184	Singlemode SFP	Cisco	ONS-SE-G2F-LX	4
185	BartNet/Sec/UNI DWDM Trunk	Cisco	ONS-XC-10G-C=	2
186	BartNet/Sec/UNI DWDM Trunk	Cisco	ONS-XC-10G-C=	2
187	BartNet/Sec/UNI DWDM Trunk	Cisco	ONS-XC-10G-C=	2
188	Power Supply	Cisco	15454-M6-AC2	4
189	Mesh patch panel	Cisco	15454-PP-4-SMR=	2
202	INDUSTRIAL ETHERNET SWITCH	Cisco	IE-4010-16S12P	5
223A	Switch	Cisco	C9400-LC-48P	1
223B	Switch	Cisco	C9400-SUP-1	1
223C	Switch		C9400-LC-48S	1
249	Ethernet Switch	Cisco	IE-3400-8P2S-E	2
249A	Power Supply for Ethernet Switch	Cisco	PWR-IE50W-AC-IEC	2
250	Ethernet Switch	Cisco	IEM-3400-8S=	2
251	Ethernet Switch	Cisco	IEM-3400-8P=	2

**C. TIME FOR DELIVERY:**

Contractor will expedite the delivery of the ordered goods or services as soon as possible upon VTA’s issuance of a purchase order hereunder.